SCHEDULE OF PAY ITEMS PAGE 39

CALL ORDER 521 CONTRACT ID : B -25804-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07040 FIELD OFFICE, C 36.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02240 PAVEMENT REMOVAL 273.000 SYS
8 202-02277 GUTTER, LIP, REMOVE 120.000 LFT
9 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
10 202-90413 SLOPEWALL, CONCRETE, 4 IN., REMOVE 1,076.000 SYS
11 202-93741 GUARD RAIL END TREATMENT, REMOVE 2.000 EACH
12 203-90014 LINEAR GRADING 3.000 STA
13 302-07455 DENSE GRADED SUBBASE 40.000 CYS
14 306-08043 MILLING, TRANSITION 438.000 SYS
15 406-05521 ASPHALT FOR TACK COAT 868.000 SYS
16 502-06332 PCCP, 15 IN. 128.000 SYS
17 503-05310 TERMINAL JOINT 56.200 LFT
18 601-06229 IMPACT ATTENUATOR, CR, W2, TL-3 2.000 EACH
19 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 100.000 LFT
20 601-99123 GUARDRAIL TRANSITION, GP 2.000 EACH
21 609-06263 REINFORCED CONCRETE BRIDGE APPROACH, 15 IN. 137.000 SYS
22 610-07487 HMA FOR APPROACHES, TYPE B 240.000 TON
23 616-02320 GEOTEXTILES 1,178.000 SYS
24 616-06401 RIPRAP, DUMPED 285.000 TON
25 616-06405 RIPRAP, REVETMENT 953.000 TON
26 619-03777 SURFACE PREPARATION, METALIZING LUMP LUMP
27 619-03778 METALIZING LUMP LUMP
28 619-03779 SEAL COAT, METALIZING LUMP LUMP
29 619-03780 TOP COAT, METALIZING LUMP LUMP
30 619-03782 MAINTAINING TRAFFIC, METALIZING LUMP LUMP
31 619-04414 DRAIN EXTENSION 104.000 EACH
32 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
33 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
34 621-06559 MULCHED SEEDING, R 200.000 SYS
35 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 19,968.000 LBS
36 702-51863 FIELD DRILLED HOLE IN CONCRETE 572.000 EACH
37 702-51864 FIELD DRILLED HOLE 9,172.000 EACH
38 702-93722 CONCRETE, C 1.800 CYS
39 703-08247 EMBEDDED GALVANIC ANODE 400.000 EACH
40 703-51030 REINFORCING STEEL 298.000 LBS
41 703-51032 REINFORCING STEEL, EPOXY COATED 1,304,970.000 LBS
42 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 14,944.000 EACH
43 704-51002 CONCRETE, C, SUPERSTRUCTURE 3,388.100 CYS
44 706-06339 RAILING, PF-1 9,848.860 LFT
45 706-51020 CONCRETE, C, RAILING 646.000 CYS
46 709-51821 SURFACE SEAL LUMP LUMP
47 710-51870 REPOINTING MASONRY IN STRUCTURES 70.000 SFT

48 711-01373 BOLT 200.000 EACH
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CALL ORDER 521 CONTRACT ID : B -25804-A
LETTING DATE :

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

49 711-51038 STRUCTURAL STEEL LUMP LUMP
50 711-51866 RIVET, REMOVE 2,664.000 EACH
51 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
52 711-96800 STUD SHEAR CONNECTORS 59,808.000 EACH
53 713-51820 TEMPORARY SUPPORT LUMP LUMP
54 720-04682 INLET, 2.000 EACH
55 722-51842 BRIDGE DECK OVERLAY 16,488.000 SYS
56 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 17.300 CYS
57 724-03276 EXPANSION JOINT SEALING SYSTEM 387.360 LFT
58 724-51925 STRUCTURAL EXPANSION JOINT, SS 352.880 LFT
59 724-51927 STRUCTURAL EXPANSION JOINT, M 64.160 LFT
60 726-08216 SEISMIC LOCKUP DEVICE 80.000 EACH
61 726-92406 BEARING ASSEMBLY, ELASTOMERIC 106.000 EACH
62 726-97941 BEARING ASSEMBLY, TFE ELASTOMERIC 8.000 EACH
63 728-03133 CONCRETE FACING 9,252.000 SFT
64 801-01851 TEMPORARY TRAFFIC SIGNAL WITH DETECTORS LUMP LUMP
65 801-03290 CONSTRUCTION SIGN, C 14.000 EACH
66 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 6,143.000 LFT
67 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 44,106.000 LFT
68 801-06640 CONSTRUCTION SIGN, A 34.000 EACH
69 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
70 801-06775 MAINTAINING TRAFFIC LUMP LUMP
71 801-07095 TEMPORARY LUMP LUMP
72 801-08215 SECURITY GUARD 1,440.000 HRS
73 801-08388 TEMPORARY TRAFFIC BARRIER 160.000 LFT
74 801-08389 TEMPORARY TRAFFIC BARRIER, ANCHORED 1,230.000 LFT
75 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
76 805-06003 POLE, WOOD 1.000 EACH
77 807-02191 HANDHOLE, LIGHTING 1.000 EACH
78 807-04651 WIRE 40.000 LFT
79 807-04651 WIRE 200.000 LFT
80 807-08214 CONDUIT, PVC, 2 IN., SCHEDULE 40, FOR ELECTRIC 40.000 LFT
81 807-86620 LUMINAIRE, ROADWAY, HIGH PRESSURE 1.000 EACH
82 807-86805 SERVICE POINT, 1 1.000 EACH
83 807-93025 LUMINAIRE MAST ARM, 10 FT. 1.000 EACH
84 808-03631 LINE, EPOXY, SOLID, WHITE, 4 IN. 11,791.000 LFT
85 808-03632 LINE, EPOXY, SOLID, YELLOW, 4 IN. 11,552.000 LFT
86 808-06716 LINE, REMOVE 10,323.000 LFT
87 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 132.000 EACH
88 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 132.000 EACH
89 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 1.000 EACH
90 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
91 619-03777 SURFACE PREPARATION, METALIZING LUMP LUMP
92 619-03778 METALIZING LUMP LUMP
93 619-03779 SEAL COAT, METALIZING LUMP LUMP
94 619-03780 TOP COAT, METALIZING LUMP LUMP
95 619-03782 MAINTAINING TRAFFIC, METALIZING LUMP LUMP

96 619-05926 ENVIRONMENTAL CONTROL LUMP LUMP
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CALL ORDER 521 CONTRACT ID : B -25804-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE DECK REPLACEMENT

97 709-51821 SURFACE SEAL LUMP LUMP
98 711-51038 STRUCTURAL STEEL LUMP LUMP
99 711-51877 JACKING AND SUPPORTING BEAMS LUMP LUMP
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CALL ORDER : 531 CONTRACT ID : B -26794-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07038 FIELD OFFICE, A 10.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-02241 GUARDRAIL, REMOVE 54.300 m
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
9 203-02000 EXCAVATION, COMMON 3,558.000 m3
10 203-02070 BORROW 972.000 m3
11 203-51223 EXCAVATION, WATERWAY 400.000 m3
12 205-03371 SEDIMENT REMOVE 182.300 m3
13 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 119.400 Mg
14 205-06936 TEMPORARY SEDIMENT TRAP 208.800 Mg
15 205-06937 TEMPORARY SILT FENCE 235.000 m
16 206-51225 EXCAVATION, DRY 87.500 m3
17 207-08263 SUBGRADE TREATMENT, TYPE IA 2,809.400 m2
18 207-08264 SUBGRADE TREATMENT, TYPE 11 2,836.000 m2
19 210-07739 TEMPORARY 5.000 EACH
20 211-06467 AGGREGATE FOR END BENT BACKFILL 38.000 m3
21 211-07454 STRUCTURE BACKFILL 45.100 m3
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,679.400 Mg
23 302-07455 DENSE GRADED SUBBASE 27.000 m3
24 303-01180 COMPACTED AGGREGATE, NO. 53 31.900 Mg
25 306-08043 MILLING, TRANSITION 360.000 m2
26 402-07432 HMA SURFACE, TYPE A 92.700 Mg
27 402-07433 HMA SURFACE, TYPE B 296.300 Mg
28 402-07435 HMA INTERMEDIATE, TYPE A 270.400 Mg
29 402-07438 HMA INTERMEDIATE, TYPE B 1,074.800 Mg
30 402-07441 HVA BASE, TYPE B 591.000 Mg
31 404-05514 SEAL COAT, 5 89.500 m2
32 405-05517 ASPHALT FOR PRIME COAT 6.600 Mg
33 406-05520 ASPHALT FOR TACK COAT 1.800 Mg
34 601-01128 GUARDRAIL TRANSITION TYPE WGB 4.000 EACH
35 601-01625 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 1 1.000 EACH
36 601-01626 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2 1.000 EACH
37 601-07661 GUARDRAIL END TREATMENT, OS, TEMPORARY BRIDGE APPROACH 3.000 EACH
38 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
39 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 89.540 m
40 602-06729 BARRIER DELINEATOR 6.000 EACH
41 609-06259 REINFORCED CONCRETE BRIDGE APPROACH, 300 mm 180.000 m2
42 610-07486 HVMA FOR APPROACHES, TYPE A 93.100 Mg
43 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
44 615-06490 RIGHT OF WAY MARKER 18.000 EACH
45 615-06505 MONUMENT, B 2.000 EACH
46 616-02320 GEOTEXTILES 1,310.900 m2
47 616-06405 RIPRAP, REVETMENT 1,053.600 Mg

48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
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CALL ORDER : 531 CONTRACT ID : B -26794-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 621-06545 FERTILIZER 0.870 Mg
50 621-06553 SEED MIXTURE, R 155.800 kg
51 621-06557 SEED MIXTURE, T 94.100 kg
52 621-06565 MULCHING MATERIAL 6.260 Mg
53 621-06567 WATER 74.800 kL
54 621-06574 SODDING 378.000 m2
55 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
56 622-98200 SIGN, DO NOT DISTURB 26.000 EACH
57 701-51190 PILE, STEEL H, HP 250 X 62 108.000 m
58 701-91792 PILE TIP, STEEL H 12.000 EACH
59 703-51032 REINFORCING STEEL, EPOXY COATED 17,400.000 kg
60 704-51002 CONCRETE, C, SUPERSTRUCTURE 91.900 m3
61 706-05733 CONCRETE BRIDGE RAILING TRANSITION, WBC 4.000 EACH
62 706-51020 CONCRETE, C, RAILING 7.400 m3
63 707-05978 STRUCTURAL MEMBERS, CONCRETE BOX BEAM, CB, 533 mm X 1219 mm 111.900 m2
64 709-51821 SURFACE SEAL LUMP LUMP
65 713-04858 TEMPORARY BRIDGE LUMP LUMP
66 713-51335 TEMPORARY BRIDGE AND APPROACHES LUMP LUMP
67 713-99365 GUARDRAIL, W BEAM, 1.905 m SPACING, TEMPORARY BRIDGE 120.600 m
68 715-05121 PIPE, TYPE 1, CIRCULAR, 450 mm 38.000 m
69 715-05171 PIPE, TYPE 3, CIRCULAR, 450 mm 51.000 m
70 715-05407 PIPE, END BENT DRAIN, 150 mm 40.000 m
71 715-46010 PIPE END SECTION, 450 mm 6.000 EACH
72 721-43010 AUTOMATIC DRAINAGE GATE, 450 mm 2.000 EACH
73 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
74 801-06203 TEMPORARY PAVEMENT MARKING, 100 mm 1,040.000 m
75 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 100 mm 916.000 m
76 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
77 801-06645 CONSTRUCTION SIGN, B 8.000 EACH
78 801-06775 MAINTAINING TRAFFIC LUMP LUMP
79 801-07118 BARRICADE, 111-A 32.000 m
80 802-04893 REFERENCE POST 1.000 EACH
81 802-05701 SIGN POST, SQUARE, 1, REINFORCED ANCHOR BASE 2.810 m
82 802-05702 SIGN POST, SQUARE, 2, REINFORCED ANCHOR BASE 6.410 m
83 802-76025 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND, 2.03 mm 0.630 m2
84 802-76035 SIGN, SHEET, ENCAPSULATED LENS WITH LEGEND 2.54 mm THICKNESS 0.500 m2
85 802-76040 SIGN, SHEET ENCLOSED LENS WITH LEGEND, 3.18 mm THICKNESS 0.200 m2
86 804-06771 DELINEATOR POST, FLEXIBLE 18.000 EACH
87 808-06712 LINE, PAINT, BROKEN, YELLOW, 100 mm 66.000 m
88 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 1,017.000 m
89 808-06714 LINE, PAINT, SOLID, YELLOW, 100 mm 598.000 m
90 808-06716 LINE, REMOVE 1,657.000 m
91 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 600 mm 19.000 m
92 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 21.000 EACH

93 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 38.000 EACH



SCHEDULE OF PAY ITEMS PAGE 44

CALL ORDER : 541 CONTRACT ID : B -27256-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 10.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
7 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
8 203-02000 EXCAVATION, COMMON 505.400 m3
9 203-02070 BORROW 3,833.000 m3
10 205-06932 TEMPORARY CHECK DAM, STRAW BALES 30.000 m
11 205-06937 TEMPORARY SILT FENCE 120.000 m
12 206-51220 EXCAVATION, WET 110.300 m3
13 207-08267 SUBGRADE TREATMENT, TYPE I11A 1,532.400 m2
14 211-06467 AGGREGATE FOR END BENT BACKFILL 54.000 m3
15 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 829.000 Mg
16 303-04853 COMPACTED AGGREGATE 246.000 Mg
17 402-07432 HMA SURFACE, TYPE A 137.920 Mg
18 402-07435 HMA INTERMEDIATE, TYPE A 229.860 Mg
19 405-05518 ASPHALT FOR PRIME COAT 1,532.400 m2
20 406-05521 ASPHALT FOR TACK COAT 1,532.400 m2
21 601-06037 GUARDRAIL END TREATMENT, | 4.000 EACH
22 601-06374 GUARDRAIL TRANSITION, TGS-1 4.000 EACH
23 601-99105 GUARDRAIL, W BEAM, 1.905 m SPACING 95.260 m
24 603-06040 FENCE, FARM FIELD, 1190 mm 175.000 m
25 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 250 mm 145.000 m2
26 616-02320 GEOTEXTILES 562.000 m2
27 616-03472 RIPRAP, REVETMENT 450 mm 888.000 Mg
28 616-05688 RIPRAP, CLASS 1 3.500 Mg
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
30 621-06545 FERTILIZER 0.650 Mg
31 621-06553 SEED MIXTURE, R 137.000 kg
32 621-06565 MULCHING MATERIAL 3.250 Mg
33 621-06567 WATER 130.000 kL
34 621-06575 SODDING, NURSERY 122.000 m2
35 622-52436 SIGN, DO NOT MOW OR SPRAY 4.000 EACH
36 622-91786 SEEDLING 65.000 EACH
37 701-01849 PILE, CONCRETE, STEEL SHELL ENCASED, 7.92 mm, 356 mm 856.800 m
38 701-99086 PILE TIP, STEEL SHELL 38.000 EACH
39 702-51005 CONCRETE, A, SUBSTRUCTURE 146.300 m3
40 703-90976 REINFORCING STEEL, GRADE 60 5,002.000 kg
41 703-96177 REINFORCING STEEL, EPOXY COATED, GRADE 60 22,198.000 kg
42 704-51002 CONCRETE, C, SUPERSTRUCTURE 190.300 m3
43 706-06344 RAILING, TS-1 129.540 m
44 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 111, 1143 mm X 406 mm 269.960 m
45 709-51821 SURFACE SEAL LUMP LUMP
46 715-05169 PIPE, TYPE 3, CIRCULAR, 375 mm 53.000 m
47 715-46005 PIPE END SECTION, 375 mm 6.000 EACH

48 718-03277 PIPE, UNDERDRAIN, CORRUGATED PLASTIC, PERFORATED, 150mm 36.800 m
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CALL ORDER : 541 CONTRACT ID : B -27256-A
LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS

SECTION NO. 0001 BRIDGE REPLACEMENT

49 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
50 801-06640 CONSTRUCTION SIGN, A 8.000 EACH
51 801-07118 BARRICADE, 111-A 24.000 m

52 801-07119 BARRICADE, 111-B 16.000 m
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CALL ORDER : 561 CONTRACT ID : B -27705-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 9.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-02240 PAVEMENT REMOVAL 157.000 SYS
7 202-02241 GUARDRAIL, REMOVE 300.000 LFT
8 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
9 202-93741 GUARD RAIL END TREATMENT, REMOVE 1.000 EACH
10 202-95027 IMPACT ATTENUATOR, REMOVE 1.000 EACH
11 203-02000 EXCAVATION, COMMON 1.400 CYS
12 211-06467 AGGREGATE FOR END BENT BACKFILL 23.000 CYS
13 302-07455 DENSE GRADED SUBBASE 28.000 CYS
14 304-07493 WIDENING WITH HMA, TYPE B 66.800 TON
15 306-08043 MILLING, TRANSITION 400.000 SYS
16 406-05521 ASPHALT FOR TACK COAT 717.000 SYS
17 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
18 601-05999 CURVED TERMINAL END 1.000 EACH
19 601-06035 GUARDRAIL, RESET 181.250 LFT
20 601-06233 IMPACT ATTENUATOR, ED, W1, TL-3 1.000 EACH
21 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 175.000 LFT
22 601-99123 GUARDRAIL TRANSITION, GP 1.000 EACH
23 601-99132 GUARDRAIL TRANSITION, VH, 6 FT. 3 IN. SPACING 4.000 EACH
24 602-06639 TEMPORARY CONCRETE BARRIER, ANCHORED 860.000 LFT
25 602-06729 BARRIER DELINEATOR 16.000 EACH
26 603-06060 FENCE, FARM FIELD, RESET 288.000 LFT
27 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 160.000 SYS
28 610-07487 HMA FOR APPROACHES, TYPE B 70.000 TON
29 616-02320 GEOTEXTILES 357.000 SYS
30 616-06405 RIPRAP, REVETMENT 109.000 TON
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
32 621-06559 MULCHED SEEDING, R 1,004.000 SYS
33 621-06574 SODDING 182.000 SYS
34 702-51863 FIELD DRILLED HOLE IN CONCRETE 16.000 EACH
35 703-51032 REINFORCING STEEL, EPOXY COATED 16,382.000 LBS
36 704-51002 CONCRETE, C, SUPERSTRUCTURE 38.800 CYS
37 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 4.000 EACH
38 706-51020 CONCRETE, C, RAILING 2.400 CYS
39 709-51821 SURFACE SEAL LUMP LUMP
40 710-51870 REPOINTING MASONRY IN STRUCTURES 88.000 SFT
41 711-02978 REPAIR DETAIL 14.000 EACH
42 715-05407 PIPE, END BENT DRAIN, 6 IN. 120.000 LFT
43 720-04682 INLET, 4.000 EACH
44 722-51401 BRIDGE DECK PATCHING, FULL DEPTH 90.000 SFT
45 722-51842 BRIDGE DECK OVERLAY 672.000 SYS
46 722-51842 BRIDGE DECK OVERLAY 672.000 SYS
47 722-51846 BRIDGE DECK OVERLAY, ADDITIONAL 2.700 CYS

48 722-51852 BRIDGE DECK PATCHING, PARTIAL DEPTH 180.000 SFT
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CALL ORDER : 561 CONTRACT ID : B -27705-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REHABILITATION

49 722-60824 SURFACE MILLING 636.000 SYS
50 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
51 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
52 801-06640 CONSTRUCTION SIGN, A 30.000 EACH
53 801-06710 FLASHING ARROW SIGN 30.000 DAY
54 801-06775 MAINTAINING TRAFFIC LUMP LUMP
55 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 1.000 EACH
56 801-07118 BARRICADE, 111-A 72.000 LFT
57 801-07119 BARRICADE, 111-B 48.000 LFT
58 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 320.000 LFT
59 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 754.000 LFT

60 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,500.000 LFT
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CALL ORDER : 571 CONTRACT ID : B -27835-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
9 202-96151 TRANSPORTATION OF SALVAGEABLE ITEMS LUMP LUMP
10 202-99187 FENCE, FARM FIELD, REMOVE 1,400.000 LFT
11 203-02000 EXCAVATION, COMMON 1,414.000 CYS
12 203-02070 BORROW 11,045.000 CYS
13 203-51223 EXCAVATION, WATERWAY 3,061.000 CYS
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 77.000 TON
15 205-06933 TEMPORARY DITCH INLET PROTECTION 1.000 EACH
16 205-06937 TEMPORARY SILT FENCE 3,900.000 LFT
17 206-51220 EXCAVATION, WET 170.000 CYS
18 206-51235 COFFERDAM LUMP LUMP
19 207-08265 SUBGRADE TREATMENT, TYPE I11A 6,350.000 SYS
20 211-06467 AGGREGATE FOR END BENT BACKFILL 60.000 CYS
21 211-07454 STRUCTURE BACKFILL 343.400 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 630.000 TON
23 302-07455 DENSE GRADED SUBBASE 40.000 CYS
24 401-07325 QC/QA-HMA, 1, 70, SURFACE, 9.5 mm 475.000 TON
25 401-07395 QC/QA-HMA, 1, 70, INTERMEDIATE, 19.0 mm 610.000 TON
26 401-07406 QC/QA-HMA, 1, 64, BASE, 25.0 mm 2,200.000 TON
27 405-05518 ASPHALT FOR PRIME COAT 1,760.000 SYS
28 406-05521 ASPHALT FOR TACK COAT 9,236.000 SYS
29 601-01128 GUARDRAIL TRANSITION TYPE WGB 1.000 EACH
30 601-01522 GUARDRAIL TRANSITION TYPE TGB 3.000 EACH
31 601-01621 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED 1.000 EACH
32 601-06037 GUARDRAIL END TREATMENT, | 3.000 EACH
33 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 843.750 LFT
34 602-06729 BARRIER DELINEATOR 14.000 EACH
35 603-04622 FENCE GATE, FARM FIELD, 47 IN. X 32 FT. 1.000 EACH
36 603-06040 FENCE, FARM FIELD, 47 IN. 1,334.000 LFT
37 603-97461 TEMPORARY FENCE 1,224.000 LFT
38 609-06257 REINFORCED CONCRETE BRIDGE APPROACH, 10 IN. 237.900 SYS
39 610-07487 HMA FOR APPROACHES, TYPE B 69.000 TON
40 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
41 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
42 611-08233 MAILBOX ASSEMBLY, DOUBLE, RESET 1.000 EACH
43 615-06490 RIGHT OF WAY MARKER 21.000 EACH
44 615-06505 MONUMENT, B 1.000 EACH
45 616-02320 GEOTEXTILES 2,586.000 SYS
46 616-05688 RIPRAP, CLASS 1 47.000 TON
47 616-06405 RIPRAP, REVETMENT 2,164.000 TON

48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
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CALL ORDER : 571 CONTRACT ID : B -27835-A
LETTING DATE :

SECTION NO. 0001 BRIDGE REPLACEMENT

49 621-02770 EROSION CONTROL BLANKET 1,906.000 SYS
50 621-06553 SEED MIXTURE, R 251.000 LBS
51 621-06575 SODDING, NURSERY 2,650.000 SYS
52 622-91786 SEEDLING 55.000 EACH
53 701-02938 CORED HOLE IN ROCK, 24 IN. 36.000 LFT
54 701-51195 PILE, STEEL H, HP 12 X 53 305.000 LFT
55 701-91792 PILE TIP, STEEL H 10.000 EACH
56 701-95780 PILE, STEEL H, HP 12 X 74 300.000 LFT
57 702-51005 CONCRETE, A, SUBSTRUCTURE 109.100 CYS
58 702-51015 CONCRETE, B, FOOTINGS 8.800 CYS
59 703-06029 REINFORCING BARS, EPOXY COATED 118,274.000 LBS
60 704-51002 CONCRETE, C, SUPERSTRUCTURE 316.600 CYS
61 706-05732 CONCRETE BRIDGE RAILING TRANSITION, TBC 3.000 EACH
62 706-05733 CONCRETE BRIDGE RAILING TRANSITION, WBC 1.000 EACH
63 706-51020 CONCRETE, C, RAILING 39.200 CYS
64 707-05984 STRUCTURAL MEMBERS, CONCRETE I-BEAM, 111, 45 IN. X 16 IN. 844.000 LFT
65 709-51821 SURFACE SEAL LUMP LUMP
66 714-26703 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 6 FT. X 4 FT. 80.000 LFT
67 715-05169 PIPE, TYPE 3, CIRCULAR, 15 IN. 216.000 LFT
68 715-05177 PIPE, TYPE 3, CIRCULAR, 36 IN. 80.000 LFT
69 715-05407 PIPE, END BENT DRAIN, 6 IN. 110.000 LFT
70 715-46005 PIPE END SECTION, 15 IN. 5.000 EACH
71 715-46040 PIPE END SECTION, 36 IN. 4.000 EACH
72 720-45235 CATCH BASIN, E7 1.000 EACH
73 801-04308 ROAD CLOSURE SIGN ASSEMBLY 5.000 EACH
74 801-06625 DETOUR ROUTE MARKER ASSEMBLY 15.000 EACH
75 801-06640 CONSTRUCTION SIGN, A 6.000 EACH
76 801-07118 BARRICADE, 111-A 48.000 LFT
77 801-07119 BARRICADE, 111-B 96.000 LFT
78 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 3,740.000 LFT

79 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 3,660.000 LFT
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LETTING DATE :
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 REPLACE SUPERSTRUCTURE
1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 105-07039 FIELD OFFICE, B 12.000 MOS
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 202-02241 GUARDRAIL, REMOVE 590.000 LFT
7 202-02273 CENTER CURB, CONCRETE, REMOVE 150.000 SYS
8 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
9 202-97079 GRAVEL BARREL ARRAY, REMOVE 2.000 EACH
10 202-99626 FOUNDATION FOR SIGNING, REMOVE 2.000 EACH
11 203-02070 BORROW 131.000 CYS
12 203-90014 LINEAR GRADING 5.000 STA
13 206-51230 EXCAVATION, FOUNDATION, UNCLASSIFIED 100.000 CYS
14 211-06467 AGGREGATE FOR END BENT BACKFILL 40.000 CYS
15 302-07455 DENSE GRADED SUBBASE 68.000 CYS
16 304-07494 WIDENING WITH HMA, TYPE C 437.000 TON
17 406-05521 ASPHALT FOR TACK COAT 2,206.000 SYS
18 601-01522 GUARDRAIL TRANSITION TYPE TGB 4.000 EACH
19 601-01626 GUARDRAIL CONNECTOR SYSTEM, W BEAM, CURVED, 2 1.000 EACH
20 601-05586 GUARDRAIL TERMINAL SYSTEM, W BEAM, CURVED, 9 1.000 EACH
21 601-05999 CURVED TERMINAL END 1.000 EACH
22 601-06233 IMPACT ATTENUATOR, ED, W1, TL-3 2.000 EACH
23 601-94689 GUARDRAIL END TREATMENT, OS 1.000 EACH
24 601-99105 GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING 587.500 LFT
25 601-99123 GUARDRAIL TRANSITION, GP 2.000 EACH
26 602-06639 TEMPORARY CONCRETE BARRIER, ANCHORED 1,190.000 LFT
27 602-06729 BARRIER DELINEATOR 12.000 EACH
28 605-06255 CENTER CURB, D, CONCRETE 174.000 SYS
29 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN. 394.000 SYS
30 610-07488 HMA FOR APPROACHES, TYPE C 194.000 TON
31 616-02320 GEOTEXTILES 368.000 SYS
32 616-06405 RIPRAP, REVETMENT 132.000 TON
33 616-06455 SLOPEWALL 420.000 SYS
34 616-51367 SLOPEWALL, CONCRETE, 4 IN. 696.000 SYS
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
36 621-02770 EROSION CONTROL BLANKET 160.000 SYS
37 621-06559 MULCHED SEEDING, R 800.000 SYS
38 701-91792 PILE TIP, STEEL H 20.000 EACH
39 701-93658 PILE, STEEL H, HP 12 X 63 539.100 LFT
40 702-03607 CORED HOLE IN CONCRETE 10.000 EACH
41 702-51005 CONCRETE, A, SUBSTRUCTURE 332.600 CYS
42 702-51863 FIELD DRILLED HOLE IN CONCRETE 482.000 EACH
43 703-51030 REINFORCING STEEL 30,083.000 LBS
44 703-51032 REINFORCING STEEL, EPOXY COATED 208,624.000 LBS
45 703-97936 THREADED TIE BAR ASSEMBLY, EPOXY COATED 1,071.000 EACH
46 704-51002 CONCRETE, C, SUPERSTRUCTURE 478.500 CYS
47 706-51020 CONCRETE, C, RAILING 47.600 CYS
48 709-51821 SURFACE SEAL LUMP LUMP
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LETTING DATE :

SECTION NO. 0001 REPLACE SUPERSTRUCTURE

49 711-02707 ANCHOR PLATE 16.000 EACH
50 711-51038 STRUCTURAL STEEL LUMP LUMP
51 713-97149 TEMPORARY RAMP 1.000 EACH
52 715-05407 PIPE, END BENT DRAIN, 6 IN. 228.000 LFT
53 722-60824 SURFACE MILLING 480.000 SYS
54 726-92406 BEARING ASSEMBLY, ELASTOMERIC 24.000 EACH
55 728-98377 MASONRY COATING LUMP LUMP
56 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN. 1,725.000 LFT
57 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN. 5,562.000 LFT
58 801-06640 CONSTRUCTION SIGN, A 38.000 EACH
59 801-06645 CONSTRUCTION SIGN, B 6.000 EACH
60 801-06710 FLASHING ARROW SIGN 240.000 DAY
61 801-06775 MAINTAINING TRAFFIC LUMP LUMP
62 801-07023 ENERGY ABSORBING TERMINAL, CZ, TL-2 1.000 EACH
63 801-07024 ENERGY ABSORBING TERMINAL, CZ, TL-3 4.000 EACH
64 801-07118 BARRICADE, 111-A 60.000 LFT
65 801-08400 TEMPORARY TRAFFIC BARRIER, TYPE 1 560.000 LFT
66 801-09133 TEMPORARY CHANGEABLE MESSAGE SIGN 2.000 EACH
67 802-07057 SIGN, PANEL, WITH LEGEND 329.000 SFT
68 802-07158 CANTILEVER TRAFFIC SIGN SUPPORT FOUNDATION, I 2.000 EACH
69 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 2.000 EACH
70 802-76140 OVERHEAD SIGN STRUCTURE, CANTILEVER DOUBLE ARM 2.000 EACH
71 802-76175 WALKWAY, HANDRAIL, AND LIGHTING SUPPORT ASSEMBLY 29.000 LFT
72 808-01238 TRANSVERSE MARKING, PAINT, STOP LINE, REMOVE 1.000 EACH
73 808-06711 LINE, PAINT, BROKEN, WHITE, 4 IN. 300.000 LFT
74 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 1,845.000 LFT
75 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN. 1,340.000 LFT
76 808-06716 LINE, REMOVE 1,858.000 LFT
77 808-06726 TRANSVERSE MARKINGS, PAINT, STOP LINE, 24 IN. 16.000 LFT

78 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 14.000 EACH






